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J11  Ipswich Antenna Test Facility Electric 
Distribution System 

J11.1  Ipswich Antenna Test Facility Overview 
Ipswich Antenna Test Facility is located near the Town of Ipswich on the northern coastline 
of Massachusetts, 33 miles northeast of Hanscom AFB. This facility tests antenna 
technology. It consists of one main building and several related facilities, and currently has a 
staff of five. 

J11.2  Electric Distribution System Description 
J11.2.1  Electric Distribution System Fixed Equipment Inventory 
The Ipswich Antenna Test Facility electric distribution system consists of all appurtenances 
physically connected to the distribution system from the point in which the distribution 
system enters the Installation and Government ownership currently starts to the point of 
demarcation, defined by the Right of Way. The system may include, but is not limited to, 
transformers, circuits, protective devices, utility poles, ductbanks, switches, street lighting 
fixtures, and other ancillary fixed equipment. The actual inventory of items sold will be in 
the bill of sale at the time the system is transferred. The following description and inventory 
is included to provide the Contractor with a general understanding of the size and 
configuration of the distribution system. The Government makes no representation that the 
inventory is accurate. The Contractor shall base its proposal on site inspections, information 
in the technical library, other pertinent information, and to a lesser degree the following 
description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and 
inventory. 

Specifically excluded from the electric distribution system privatization are: 

• None 

J11.2.1.1  Description 
The Town of Ipswich supplies electric power to the Ipswich Antenna Test Facility through a 
4.16-kilovolt (kV) primary metered service at the main annex and a secondary metered 
service at the remote building. Because the service to the remote building meets the intent of 
privatization, this will cover only the service to the main annex. The service into the facility 
is through an underground circuit rated at 5 kV. Government ownership of the electric 
facilities starts at the load side of the fused cutout located at the riser pole where the 
primary metering is located, approximately 200 feet outside the facility’s front gate. 

J11 IPSWICH ELECTRIC.DOC J11-1 



  AIR FORCE UTILITIES PRIVATIZATION 

J11.2.1.2  Inventory  
Table 1 provides a general listing of the major electric distribution system fixed assets for 
the Ipswich Antenna Test Facility electric distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Electric Distribution System Ipswich Antenna Test Facility 

Component Size  Quantity Unit 
Approximate Year of 

Construction 

Underground Circuits  AWG    

5 kV cable, copper direct buried  #4 1,388 SCLF 1982 

5 kV cable, copper  #4 5,820 SCLF 1982 

Ductbank (1 X 1)  4-in. 1,108 LF 1982 

5 kV cable, copper  #2 1,440 SCLF 1998 

Ductbank (1 X 1)  4-in. 360 LF 1965 

     

Transformers  Nom kVA    

1-phase, oil-filled  25 3 EA 1982 

Pad, concrete, 25 sf at 1 ea   25 SF 1982 

Cable terminators, UG, 1 per 
phase at pad mount transformer  

 3 EA 1982 

Transformers, grounding   1 EA 1982 

     

1-phase, oil-filled  25 3 EA 1965 

Pad, concrete, 25 sf at 1 ea   25 SF 1965 

Cable terminators, UG, 1 per 
phase at pad mount transformer  

 3 EA 1965 

Transformers, grounding   1 EA 1965 

     

3-phase, oil-filled  150 1 EA 1985 

Pad, concrete, 25 sf at 2 ea   25 SF 1985 

Cable terminators, UG, 1 per 
phase at pad mount transformer  

 3 EA 1985 

Transformers, grounding   1 EA 1985 
EA = each 
in. = inches 
LF = linear feet 
SCLF = single conductor linear feet 
SF = square feet 
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J11.2.2  Electric Distribution System Non-Fixed Equipment and Specialized Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase. Offerors shall field verify all equipment, vehicles, and 
tools prior to submitting a bid. Offerors shall make their own determination of the adequacy 
of all equipment, vehicles, and tools.  

TABLE 2 
Spare Parts 
Electric Distribution System Ipswich Antenna Test Facility 

Qty Item Description Make/Model Remarks 

No spare parts are included with the system to be privatized. 

 

 

TABLE 3 
Specialized Vehicles and Tools 
Electric Distribution System Ipswich Antenna Test Facility 

Qty Description Location Maker 

No specialized vehicles or tools are included with the system to be privatized. 

 

J11.2.3  Electric Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Electric Distribution System Ipswich Antenna Test Facility 

Qty Item Description Remarks 

1 Drawings Drawing No. 70-05-05 Electric Modifications Plan  

1 Drawings Drawing No. 7698-454 Architectural Site Utility Plan and 
Details 

 

 

J11.3  Specific Service Requirements 
The service requirements for the Ipswich Antenna Test Facility electric distribution system 
are as defined in the Section C, Description/Specifications/Work Statement. The following 
requirements are specific to the Ipswich Antenna Test Facility electric distribution system 
and are in addition to those found in Section C. If there is a conflict between requirements 
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described below and Section C, the requirements listed below take precedence over those 
found in Section C. 

• For all privatized lighting fixtures, operations and maintenance of lighting fixtures 
includes the purchase and replacement of lighting elements and the removal and 
disposal of replaced lighting elements.  

• When new meters are installed, to include meters installed for temporary service 
connections, the Contractor shall include with the meter reading report a separate report 
identifying the new meters installed during the prior month. The Contractor shall 
coordinate with the Government to determine the format of the report to be submitted.  

• The Contractor shall enter into a Memorandum of Understanding with the Hanscom 
AFB Fire Department for fire protection of all facilities included in the purchase of the 
utility.  The MOU shall be completed during the transition period and a copy provided 
to the Contracting officer. 

• The Contractor shall abide by Hanscom AFB fire protection and detection requirements. 
The utility system purchased by the Contractor may include facilities. These facilities 
may or may not include fire protection and detection systems. Where required by 
federal, state or local regulations, the Contractor shall maintain the fire protection and 
detection system for all facilities owned and operated by the Contractor. The Contractor 
shall permit Fire Department personnel access to their facilities to perform fire 
inspections and emergency response. 

J11.4  Current Service Arrangement 
The Town of Ipswich supplies electric power to the Ipswich Antenna Test Facility Annual 
electric power consumption at the Ipswich Antenna Test Facility is approximately 
93,600 kilowatt hour (kWh). The peak demand is approximately 18 kilowatt (kW). No major 
projects are anticipated that would result in changes in total square footage or staff at the 
facility.  

J11.5  Secondary Metering 
J11.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters 
that will be transferred to the Contractor. The Contractor shall provide meter readings for 
all secondary meters IAW Paragraph C.3 and J11.6 below. 

TABLE 5 
Existing Secondary Meters 
Electric Distribution System Ipswich Antenna Test Facility 

Meter Location  Meter Description 

There are no existing secondary meters with the system to be privatized. 
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J11.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New 
secondary meters shall be installed IAW Paragraph C.13, Transition Plan. After installation, 
the Contractor shall maintain and read these meters IAW Paragraphs C.3 and J11.6 below. 

TABLE 6 
New Secondary Meters 
Electric Distribution System Ipswich Antenna Test Facility 

Meter Location  Meter Description 

There are no required new secondary meters with the system to be privatized. 

 

J11.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer. Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to: 

Name:  66MSG/CEG 
Address:  120 Grenier Street 

Hanscom AFB, MA 01731-1910 

2. Outage Report. The Contractor’s monthly outage report will be prepared in the format 
proposed by the Contractor and accepted by the Contracting Officer. Outage reports 
shall be submitted by the 25th of each month for the previous month. Outage reports 
shall be submitted to: 

Name:  66MSG/CEG 
Address:  120 Grenier Street 

Hanscom AFB, MA 01731-1910 

3. Meter Reading Report. The monthly meter reading report shall show the current and 
previous month readings for all secondary meters. The Contractor’s monthly meter 
reading report will be prepared in the format proposed by the Contractor and accepted 
by the Contracting Officer. Meter reading reports shall be submitted by the 15th of each 
month for the previous month. Meter reading reports shall be submitted to: 

Name:  66MSG/CEG 
Address:  120 Grenier Street 

Hanscom AFB, MA 01731-1910 
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4. System Efficiency Report. If required by Paragraph C.3, the Contractor shall submit a 
system efficiency report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month. System efficiency reports shall be submitted to: 

Name:  66MSG/CEG 
Address:  120 Grenier Street 

Hanscom AFB, MA 01731-1910 

J11.7  Energy Saving Projects 
IAW Paragraph C.3, Requirement, the following projects have been implemented on the 
distribution system by the Government for energy conservation purposes. 

• There are no energy savings projects with the system to be privatized. 

J11.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the Ipswich 
Antenna Test Facility boundaries.  

J11.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Ipswich Antenna Test Facility electric 
distribution system. 

J11.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Electric Distribution System Ipswich Antenna Test Facility 

Location  Description 

There are no specific transition requirements with the system to be privatized. 

 

J11.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned. The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the Ipswich Antenna Test Facility electric distribution system. If the system 
is sold, the Government will not accomplish these planned improvements. The Contractor 
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shall make a determination as to its actual need to accomplish and the timing of any and all 
such planned improvements. Capital upgrade projects shall be proposed through the 
Capital Upgrades and Renewal and Replacement Plan process and will be recovered 
through Schedule L-3. Renewal and Replacement projects will be recovered through Sub-
CLIN AB.  

TABLE 8 
System Deficiencies 
Electric Distribution System Ipswich Antenna Test Facility 

Project Location  Project Description 

There are no government recognized deficiencies with the system to be privatized. 
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